STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 12

NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

07/ 25/ 06
03-2C84U4
03- SAC- 5501-

ENG NEERS EST

RAS

Bl D TOTAL

4,577,472, 27

5,138, 775. 00

5, 285, 000. 00

5, 484, 000. 00

HA13

B I

Bl DDER | D

D

SUMMARY

I N SACRAMENTO COUNTY | N SACRAMENTO

SAFETY REPAI RS AND NEW BUI LDl NG

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
5, 500, 000

5, 058, 445. 00 AMOUNT UNDER

480,

AT THE TRANSPORTATI ON LABORATORY

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
07/ 26/ 06
CONTRACT CODE 'C '
28 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS

972.73

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

DUAL CAL BUI LDERS | NC

P O BOX 1160
CARM CHAEL CA 95609

ALLEN L BENDER | NC
2798 | NDUSTRI AL BLVD

FAX

FAX

WEST SACRAMENTO CA 95691

BRCO CONSTRUCTORS | NC

P O BOX 367
LOOM S CA 95650

| RREGULAR BI DDER
BOBO CONSTRUCTI ON | NC

9728 KENT STREET
ELK GROVE CA 95624

FAX

FAX

916 974-2853
00382296
916 974- 2856

916 372-2190
00272247
916 372-2243

916 652-3868
00511602
916 652-3922

916 685-2285
00183537

916 685-7373

380

PERCENT UNDER EST 9.51

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



03-2C84U4 Bl D245
03- SAC- 5501 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
07/ 25/ 06 07/ 26/ 06

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 . FI RE SPRI NKLERS

GYPSUM
I NSULATI ON
PAI NTI NG
PLUMBI NG
SI TEWORK
TILE

ADVANCED ELECTRI C ELECTRI CAL

167 TAYLOR ROAD

NEWCASTLE CA

B T MANCI NI FLOORI NG

P O BOX 27618
SACRAMENTO CA 95827

CEMCO ACOQUSTI CAL CEI LI NG
P O BOX 1404
ELK GROVE CA

CONTI NUED ON NEXT PAGE



03-2C84U4
03- SAC- 5501
07/ 25/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

07/ 26/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

D DK
5761 FLORI N PERKI NS
SACRAMENTO CA

HORI ZON
3811 DI VI DEND DRI VE
SHI NGLE SPRI NGS CA

MWT
2885 CENTRAL AVENUE
ROSEVI LLE CA

CRLAND
35 A STREET
CRLAND CA

ROSE
1244 DUPONT COURT
MANTECA CA

HEATI NG, VENTI LATI NG AND Al R CONDI TI ONI NG

ROCFI NG

BLI NDS

CABI NETS

GLAZI NG



03-2C84U4 Bl D245

03- SAC- 5501 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

07/ 25/ 06 07/ 26/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AERCO PACI FI C LANDSCAPI NG
RANCHO CORDOVA CA
Al R TEX HEATI NG, VENTI LATI NG AND Al R CONDI TI ONI NG
RANCHO CORDOVA CA
ALLI ED HAZARDOUS MATERI AL
SHI NGLE SPRI NGS CA
ARMOUR STEEL
RI O LI NDA CA
BLUE | RON SI TEVORK
VEEST SACRAMENTO CA
BOEGER PLASTER
APPLEGATE CA
BOYET DRYWALL
ROCKLI N CA
BRYS GLASS
SACRAMENTO CA
CAMBLI N REBAR
SACRAMENTO CA
CAPI TAL COMMVERCI AL CERAM C AND FLOORI NG
SACRAMENTO CA
CEMCO ACQUSTI CAL
ELK GROVE CA

CONTI NUED ON NEXT PAGE



03-2C84U4 Bl D245

03- SAC- 5501 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

07/ 25/ 06 07/ 26/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CEN CAL FI RE SPRI NKLERS
LODI CA
GLOBUS ELECTRI CAL
SACRAMENTO CA
HORI ZON ROCFI NG
SHI NGLE SPRI NGS CA
MALONEY DEMOLI TI ON
STOCKTON CA
NELCO PLUMBI NG
VACAVI LLE CA
T AND S BRI CK
SACRAMENTO CA
TSV PAI NTI NG
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A AND P FLOORI NG
SACRAMENTO CA
AERCO LANDSCAPI NG
RANCHO CORDOVA CA
Al RTEX HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE



03-2C84U4 Bl D245

03- SAC- 5501 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

07/ 25/ 06 07/ 26/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ARMOUR
RI O LI NDA CA

BOYETT
ROCKLI N CA

CR
Cl TRUS HEI GHTS CA

CAMBLI N
SACRAMENTO CA

CEMCO
ELK GROVE CA

COSCO
ROCKLI N CA

GLOBUS
SACRAMENTO CA

OCHS
LOOM S CA

ONSI TE
ROCKLI N CA

RI NKYDI NK
NEWCASTLE CA

ROSE
MANTECA CA

CONTI NUED ON NEXT PAGE

M SCELLANEQUS AND STRUCTURAL METALS

GYPSUM WALLBOARD

PLUMBI NG

REBAR

ACQOUSTI CAL CEl LI NG5

FI RE SPRI NKLER

ELECTRI CAL

ROUGH CARPENTRY

CONCRETE

ROOFI NG

GLASS AND GLAZI NG



03-2C84U4
03- SAC- 5501
07/ 25/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY
LI ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 7

07/ 26/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 SI ERRA NATI ONAL
SACRAMENTO CA

TOMSEND AND SCHM DT
SACRAMENTO CA

VI SI ONS
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE PAVI NG

MASONRY

PAI NTI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 AERCO
SACRAMENTO CA

ARMOUR
SACRAMENTO CA

B R
SACRAMENTO CA

B T MANCI NI
SACRAMENTO CA

BENDER
SACRAMENTO CA

BOEGER
APPLEGATE CA

BOYETT
SACRAMENTO CA
CONTI NUED ON NEXT PAGE

LANDSCAPI NG

STEEL

ACOQUSTI CAL

FLOORI NG

PLUMBI NG

STUCCO

DRYWALL



03-2C84U4 Bl D245

03- SAC- 5501 SUMMARY OF REMAI NI NG BI DDERS PAGE 8

07/ 25/ 06 07/ 26/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BRADLY SI TEVORK
SACRAMENTO CA
D DK HEATI NG, VENTI LATI NG AND Al R CONDI TI ONI NG
SACRAMENTO CA
Fl SHER TILE
SACRAMENTO CA
GLOBUS ELECTRI CAL
SACRAMENTO CA
HORI ZON ROCFI NG
SHI NGLE SPRI NGS CA
RTH CONCRETE
SACRAMENTO CA
ROSE GLAZI NG
MANTECA CA
S| ERRA FI RE SPRI NKLERS
GALT CA
TERRY PAI NTI NG

SACRAMENTO CA

TOWNSEND MASONRY
SACRAMENTO CA



03-2C84U4 Bl D245

03- SAC- 5501 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
07/ 25/ 06 07/ 26/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 3, 500. 00 3, 500. 00
2 070018 TI ME- RELATED OVERHEAD LS LUWP SUM 357, 020. 00 357, 020. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 4, 300. 00 4, 300. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 4,600. 00 4,600. 00
5 074031 TEMPORARY GRAVEL BAG BERM M 300 10. 00 3, 000. 00
6 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 750. 00 1, 500. 00
7 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 4 1,175.00 4, 700. 00
8 074041 STREET SWEEPI NG LS LUMP SUM 4,800. 00 4,800. 00
9 150805 REMOVE CULVERT M 93 61. 29 5, 699. 97
10 150820 REMOVE | NLET EA 2 250. 00 500. 00
11 152423 ADJUST MONUVENT TO GRADE EA 4 350. 00 1, 400. 00
12 152440 ADJUST MANHOLE TO GRADE EA 2 250. 00 500. 00
13 152610 MODI FY MANHOLE EA 2 1, 000. 00 2, 000. 00
14 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT %24 300 36. 66 10, 998. 00
15 155003 CAP | NLET EA 1 586. 00 586. 00
16 038171 LANDSCAPE BOULDERS LS LUMP SUM 2,500. 00 2,500. 00
17 200001 H GHWAY PLANTI NG LS LUWP SUM 22,752.00 22,752.00
18 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 3, 500. 00 3, 500. 00
19 208000 | RRI GATI ON SYSTEM LS LUWVP SUM 47, 968. 00 47, 968. 00
20 260201 CLASS 2 AGGREGATE BASE VB 63 87.30 5,499. 90
21 390102 ASPHALT CONCRETE (TYPE A) TONN 460 130. 43 59, 997. 80
22 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4 300. 00 1, 200. 00
23 510526 M NOR CONCRETE ( BACKFI LL) VB 10 50. 00 500. 00
24 650067 300 MM REI NFORCED CONCRETE PI PE M 4 137.50 550. 00
25 650075 600 MM REI NFORCED CONCRETE PI PE M 78 410. 26 32, 000. 28
26 731501 M NOR CONCRETE ( CURB) VB 4.3 930. 12 3, 999. 52
27 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 432 4.40 1, 900. 80
28 994650 BU LDl NG WORK LS LUMP SUM 3, 990, 000. 00 3, 990, 000. 00

TOTAL 4,577,472. 27



| TEM

NNONRNNNONNNNNRRRRRRRRE R
O~NOURWNRFRPOOONOUIRWNROOONDUTAWNEF

_|
g

03-2C84U4

03- SAC- 5501
07/ 25/ 06
SECOND
Bl D AMOUNT
4,979. 00 4979. 00
699, 901. 00 699901. 00
6, 100. 00 6100. 00
5,532. 00 5532. 00
23.59 7077.00
2,766. 00 5532. 00
3,374.00 13496. 00
9, 294. 00 9294. 00
105. 00 9765. 00
731. 00 1462. 00
310. 00 1240. 00
620. 00 1240. 00
1, 075.00 2150. 00
17.50 5250. 00
1,074.00 1074. 00
4,426. 00 4426. 00
36, 025. 00 36025. 00
5,532. 00 5532. 00
43, 330. 00 43330. 00
115. 00 7245. 00
150. 00 69000. 00
1,671. 00 6684. 00
44. 00 440. 00
270. 00 1080. 00
614. 00 47892. 00
360. 00 1548. 00
144. 50 62424. 00
4,079, 057. 00 4079057. 00
5,138, 775. 00

SUMMARY OF REMA/
THI RD
Bl D AMOUNT
5, 000. 00 5000. 00
275, 498. 00 275498. 00
1, 000. 00 1000. 00
8, 000. 00 8000. 00
20. 00 6000. 00
2,000. 00 4000. 00
500. 00 2000. 00
15, 000. 00 15000. 00
200. 00 18600. 00
500. 00 1000. 00
300. 00 1200. 00
1, 000. 00 2000. 00
10, 000. 00 20000. 00
15. 00 4500. 00
2, 000. 00 2000. 00
4,000. 00 4000. 00
38, 000. 00 38000. 00
5, 000. 00 5000. 00
50, 000. 00 50000. 00
70. 00 4410. 00
100. 00 46000. 00
150. 00 600. 00
100. 00 1000. 00
250. 00 1000. 00
350. 00 27300. 00
1, 000. 00 4300. 00
6. 00 2592. 00
4,735, 000. 00 4735000. 00

5, 285, 000. 00

NI NG B

5, 484, 000. 00

5, 484, 000. 00

o
S
COLOOOLOOOO0000000000000000

5484000.

Bl D245
PAGE 10
07/ 26/ 06



